

A.M. 3 – Edificio Hybrida

RIASSUNTO CORRISPETTIVI

	edilizia	e.13 edilizia	imp. Idrico-san	i.a.02 imp. Maccanici	I.A.03 impianti elettrici	strutture	
progetto esecutivo	€ 4.423,06	€ 5.253,96	€ 2.809,31	€ 5.292,65	€ 5.786,88	€ 9.522,61	
	€ 8.214,26	€ 9.757,35	€ 936,44	€ 1.764,22	€ 1.928,96	€ 10.316,16	
	€ 2.527,46	€ 3.002,26	€ 936,44	€ 1.764,22	€ 1.928,96	€ 2.380,65	
	€ 1.263,73	€ 1.501,13	€ 374,58	€ 705,69	€ 771,58	€ 793,55	
	€ 1.263,73	€ 1.501,13	€ 561,86	€ 1.058,53	€ 1.157,38	€ 1.983,88	
	€ 1.895,60	€ 2.251,70	€ 561,86	€ 1.058,53	€ 1.157,38	€ 2.380,65	
	€ 6.318,68	€ 7.505,64	€ 1.872,87	€ 3.528,42	€ 3.857,92	€ 7.935,54	
	€ 25.906,52	€ 30.773,17	€ 8.053,36	€ 15.172,26	€ 16.589,06	€ 35.313,04	€ 131.807,41

progetto di fattibilità tecnico economica	€ 14.532,92	€ 17.263,01	€ 2.996,60	€ 5.645,49	€ 6.172,67	€ 14.283,92	
	€ 2.527,46	€ 3.002,26	€ 749,15	€ 1.411,37	€ 1.543,17	€ 793,55	
	€ 631,87	€ 750,57	€ 187,29	€ 352,84	€ 385,79	€ 3.174,20	
	€ 4.423,06	€ 5.253,96	€ 1.311,01	€ 2.469,90	€ 2.700,54	€ 1.587,10	
	€ 1.263,73	€ 1.501,13	€ 374,58	€ 705,69	€ 771,58	€ 5.554,86	
	€ 4.423,06	€ 5.253,96	€ 1.498,30	€ 2.822,74	€ 3.086,34	€ 4.761,31	
	€ 3.791,20	€ 4.503,39	€ 1.123,73	€ 2.117,06	€ 2.314,75	€ 2.380,65	
	€ 1.263,73	€ 1.501,13	€ 374,58	€ 705,69	€ 771,58	€ 4.761,31	
	€ 1.895,60	€ 2.251,70	€ 561,86	€ 1.058,53	€ 1.157,38	€ 1.587,10	
						€ 2.380,65	
	€ 34.752,63	€ 41.281,11	€ 9.177,10	€ 17.289,31	€ 18.903,80	€ 41.264,65	€ 162.668,60
	€ 1.895,60	€ 2.251,70	€ 187,29	€ 352,84	€ 385,79	€ 2.380,65	
	€ 631,87	€ 750,57	€ 187,29	€ 352,84	€ 385,79	€ 793,55	
	€ 2.527,47	€ 3.002,27	€ 374,58	€ 705,68	€ 771,58	€ 3.174,20	€ 10.555,78

TOTALI	€ 63.186,62	€ 75.056,55	€ 17.605,04	€ 33.167,25	€ 36.264,44	€ 79.751,89	€ 305.031,79
	€ 37.280,10	€ 44.283,38	€ 9.551,68	€ 17.994,99	€ 19.675,38	€ 44.438,85	€ 173.224,38

VERIFICA

€ 173.224,38